BALTIMORE COUNTY PUBLIC SCHOOLS

DATE: May 27, 2003

TO: BOARD OF EDUCATION

FROM: Dr. J. Hairston, Superintendent

SUBJECT: <u>Award of Contract – Boiler Replacement at Woodlawn High School</u>

ORIGINATOR: J. Robert Haines, Deputy Superintendent of Business Services

RESOURCE

PERSON(S): Donald F. Krempel, Ph.D., Executive Director

Department of Physical Facilities

Richard H. Cassell, P.E., Administrator Office of Engineering and Construction Sammie Clark, Senior Mechanical Designer Office of Engineering and Construction

RECOMMENDATION

That the Board of Education approves an award of contract.

Award of Contract – Boiler Replacement at Woodlawn High School

Recommendation for Award of Contract Boiler Replacement at Woodlawn High School May 27, 2003

On May 15, 2003, four (4) bids were received for Boiler Replacement at Woodlawn High School - Bid #RHA-395-03. This project consists of installing one new boiler, a new hot water heater, and associated equipment and piping. A summary of the bids received is attached. Based on the bids received, the Department of Physical Facilities recommends an award of contract to BGE Home/BGE Commercial Building Systems, the lowest responsive bidder, in the amount of \$366,000.00 for the Base Bid plus Add Alternate #1. This Add Alternate provides for the replacement of the second boiler.

At this time, we also request approval of a 10% Change Order Allocation in the amount of \$36,600.00, to cover any unforeseen conditions and minor changes to the contract, to be authorized and approved by the Building Committee in accordance with Board Policy.

Funding for this project is available from Capital Budget Project #665 – Major Maintenance.

APPROVED:

Executive Director

Baltimore County Public Schools Boiler Replacement at Woodlawn High School Bid Number: RHA-395-03

Bid Due Date: May 15, 2003

	Bidders' Names			
	BGE Home/BGE Commercial Building Systems	Phillips Way, Inc.	Denver-Elek, Inc.	American Combustion Industries, Inc.
Base Bid:	\$285,000	\$346,600	\$341,200	\$413,000
Add Alternate #1: replace second boiler	\$81,000	\$129,300	\$136,000	\$100,000
Add Alternate #2: replace burner on existing boiler #3	\$20,000	\$30,800	\$11,380	\$23,000
Base Bid Plus Add Alternate #1	\$366,000	\$475,900	\$477,200	\$513,000