BALTIMORE COUNTY PUBLIC SCHOOLS

DATE: May 25, 2004

TO: BOARD OF EDUCATION

FROM: Dr. J. Hairston, Superintendent

SUBJECT: AWARD OF CONTRACT – SCIENCE ROOM RENOVATIONS AT

LOCH RAVEN HIGH SCHOOL

ORIGINATOR: J. Robert Haines, Deputy Superintendent of Business Services

RESOURCE

PERSON(S): Donald F. Krempel, Ph.D., Executive Director

Department of Physical Facilities

Richard H. Cassell, P.E., Administrator Office of Engineering and Construction Leonard Collevecchio, Mechanical Engineer, Office of Engineering and Construction

RECOMMENDATION

That the Board of Education approves an award of contract.

Award of Contract – Science Room Renovations at Loch Raven High School.

Appendix I – Recommendation of Award of Contract

Recommendation for Award of Contract Science Room Renovations at Loch Raven High School May 25, 2004

On May 4, 2004, seven (7) bids were received for the renovation of science rooms at Loch Raven High School - Bid #MBU-502-04. This project consists of the renovation of two Chemistry labs, one Earth Science lab, one Physics lab, and associated Preparation Rooms and Storage Rooms. A summary of the bids received is attached. Based on the bids received, the Department of Physical Facilities recommends an award of contract to RWC Contracting Corporation, the lowest responsive bidder, in the amount of \$1,345,000.00 for the Base Bid and the six Add Alternates. These Add Alternates consist of renovations of additional labs, Prep Room, Dark Room, Animal Room, Potting Room, and performing ADA upgrades to one girls' and one boys' toilet room.

At this time, we also request approval of a 10% Change Order Allocation in the amount of \$134,500.00, to cover any unforeseen conditions and minor changes to the contract, to be authorized and approved by the Building Committee in accordance with Board Policy.

Funding for this project is identified in the State and County Capital Budgets as Project #666 – Alterations/Code Updates/Restorations.

APPROVED:

Executive Director

Baltimore County Public Schools

Loch Raven High School – Science Room Renovations

Bid Number: MBU-502-04 Bid Due Date: May 4, 2004

	BIDDERS' NAME						
	RWC Contracting Corporation	Phillips Way, Inc.	Jack H. Kidd Associates, Inc.	North Point Builders, Inc.	E.Pikounis Construction Co.	Orfanos Contractors, Inc.	J.A.K. Construction Co., Inc.
BASE BID	\$769,000.00	\$775,000.00	\$831,000.00	\$848,000.00	\$814,000.00	\$959,000.00	\$972,000.00
Add Alternate #1	\$137,000.00	\$133,000.00	\$130,900.00	\$144,800.00	\$155,000.00	\$142,500.00	\$178,000.00
Add Alternate #2	\$101,000.00	\$99,000.00	\$94,200.00	\$103,000.00	\$108,000.00	\$100,500.00	\$135,000.00
Add Alternate #3	\$127,000.00	\$142,000.00	\$114,000.00	\$123,000.00	\$134,000.00	\$125,000.00	\$164,000.00
Add Alternate #4	\$153,000.00	\$134,000.00	\$157,400.00	\$163,000.00	\$179,000.00	\$165,500.00	\$183,000.00
Add Alternate #5	\$30,000.00	\$30,000.00	\$23,200.00	\$30,000.00	\$28,000.00	\$27,500.00	\$37,000.00
Add Alternate #6	\$28,000.00	\$33,000.00	\$21,300.00	\$28,000.00	\$29,000.00	\$29,000.00	\$33,000.00
Base Bid and All Add Alternates	\$1,345,000.00	\$1,346,000.00	\$1,372,000.00	\$1,439,800.00	\$1,447,000.00	\$1,549,000.00	\$1,702,000.00

Add Alternate #1: Renovation of one Earth Science lab and Prep Room

Add Alternate #2: Renovation of one Earth Science lab

Add Alternate #3: Renovation of one Biology/Horticulture lab and Prep Room

Add Alternate #4: Renovation of the Biology/Photography lab and Dark Room

Add Alternate #5: Renovation of the Animal Room and Potting Room

Add Alternate #6: ADA upgrading to one boys' and one girls' toilet room